STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 06/ 06
05- 0P5904

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 10 FUND TOTAL HA22

NUMBER OF BI DDERS 2 ENG NEERS EST

05- MON- 101- 86. 0/ 98.

BI D SUMMARY

I N MONTEREY COUNTY | N AND NEAR

SALI NAS AT VARI QUS LOCATI ONS
8

ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
7,172,000

3,983,317.50 AMOUNT UNDER 1,290

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
09/ 07/ 06
CONTRACT CODE 'C '
21 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 55

, 869. 50 PERCENT UNDER EST 32.41

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,692, 448. 00 1 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
00000022
120 GRANI TE ROCK VWAY FAX 408 365-8349
SAN JOSE CA 95136
2 3, 313, 313. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED

P O BOX 50085
WATSONVI LLE CA 95077

00000089
FAX 831 768-4021
- 5085

3. 0%



05- 0P5904 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 06/ 06 09/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON COLD PLANE ASPHALT CONCRETE ( PARTI AL)
HAYWARD CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



05- 0P5904 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 06/ 06 09/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA

GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA

PROFESSI ON CONSTRUCTI ON SERVI CES CONCRETE PAVEMENT
PLEASANT HI LL CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA



05- 0P5904 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 06/ 06 09/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00 3, 500. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 500. 00 1, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00 5, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 157, 000 2. 80 439, 600. 00
8 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 1, 500. 00 1, 500. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 22,100 78.00 1, 723, 800. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 58 780. 00 45, 240. 00
11 401108 REPLACE CONCRETE PAVEMENT VB 45 2, 300. 00 103, 500. 00
(RAPI D STRENGTH CONCRETE)
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 120 60. 00 7, 200. 00
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22, 200 1. 00 22, 200. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 770 2.00 11, 540. 00
15 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 2.00 2, 600. 00
(BROKEN 3.66 M- 0.92 M
16 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 22, 600 1.00 22, 600. 00
(BROKEN 10.98 M - 3.66 M
17 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 320 3. 00 960. 00
(BROKEN 5.18 M- 2.14 M
18 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 19, 300 .59 11, 387. 00
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 7,670 1. 30 9,971.00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,740 2.50 11, 850. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 217, 000. 00 217, 000. 00

TOTAL 2,692, 448. 00



05- 0P5904 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 06/ 06 09/ 07/ 06
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00 1000. 00
2 1, 500. 00 1500. 00
3 5, 000. 00 5000. 00
4 20, 000. 00 20000. 00
5 266, 216. 00 266216. 00
6 15, 000. 00 15000. 00
7 2.70 423900. 00
8 5, 000. 00 5000. 00
9 95. 00 2099500. 00
10 1, 300. 00 75400. 00
11 3, 000. 00 135000. 00
12 70. 00 8400. 00
13 1.10 24420. 00
14 2.20 12694. 00
15 2.20 2860. 00
16 1.10 24860. 00
17 4.00 1280. 00
18 .70 13510. 00
19 1.40 10738. 00
20 2.75 13035. 00
21 154, 000. 00 154000. 00
TOT 3, 313, 313. 00



